STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER JAMES H. TROGDON, III
GOVERNOR SECRETARY

September 14, 2017

Addendum No. 2

RE: Contract # C204039

WBS #34243.3.2

STATE FUNDED

Polk County (I-4729A)

1-26/US-74/NC-108 Interchange Modifications in the Town Of Columbus

September 19, 2017 Letting
To Whom It May Concern:
Reference is made to the proposal form furnished to you on this project.

The following revisions have been made to the proposal:

Page No. Revisions
Note added that reads “Includes Addendum No. 2 Dated 09-14-
20177,

Table of Contents | Revised to add “INTERMEDIATE CONTRACT TIME NUMBER
3 AND LIQUIDATED DAMAGES” special provision
Special Provision added entitled “INTERMEDIATE CONTRACT
TIME NUMBER 3 AND LIQUIDATED DAMAGES”

Special Provision added entitled “STREAM CHANNEL
RELOCATION WORK?”

Proposal Cover

G-2 thru G-5

EC-22

Please void the above listed pages in your proposal and staple the revised pages thereto.
The contract will be prepared accordingly.

Sincerely,
DocuSigned by:

fonald €. Daveugort, Y.

Ron%afas.oﬁ\f‘mzv"enport, Jr., PE
State Contract Officer

Mailing Address: Telephone: (919) 707-6900 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (919) 250-4127 1020 BIRCH RIDGE DR.
CONTRACT STANDARDS AND DEVELOPMENT Customer Service: 1-877-368-4968 RALEIGH, NC 27610

1591 MAIL SERVICE CENTER

RALEIGH, NC 27699-1591 Website: ncdot.gov
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STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No. 1 DATED 08-31-2017
INCLUDES ADDENDUM No. 2 DATED 09-14-2017

DATE AND TIME OF BID OPENING: SEPTEMBER 19, 2017 AT 2:00 PM

CONTRACT ID C204039
WBS 34243.3.2

FEDERAL-AID NO. STATE FUNDED

COUNTY POLK

T.IP. NO. I-4729A

MILES 0.679

ROUTE NO. 126

LOCATION 1-26/US-74/NC-108 INTERCHANGE MODIFICATION IN THE TOWN
OF COLUMBUS.

TYPE OF WORK.  GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THISISA ROADWAY PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED
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Upon apparent completion of all the work required to be completed by this intermediate date, a
final inspection will be held in accordance with Article 105-17 and upon acceptance, the
Department will assume responsibility for the maintenance of all work except Planting,
Reforestation and/or Permanent Vegetation Establishment. The Contractor will be responsible for
and shall make corrections of all damages to the completed roadway caused by his planting
operations, whether occurring prior to or after placing traffic through the project.

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 6-18-13) 108 SP1 Gl4 H

The Contractor shall complete the work required of Phase IIB, Steps #3 thru #5 as shown on
Sheet TMP-3 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is the date the Contractor elects to begin
the work. :

The completion date for this intermediate contract time is the date which is forty (40) consecutive
calendar days after and including the date the Contractor begins this work.

The liquidated damages are Two Thousand Dollars ($2,000.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 10-15-13) 108 SP1 GI4E

The Contractor shall complete the required work of installing, maintaining and removing the traffic -
control devices for road closures and restoring traffic to the existing traffic pattern. The Contractor
shall not close I-26 during the following time restrictions:

DAY AND TIME RESTRICTIONS

Monday thru Sunday
6:00 AM to 9:00 PM

The maximum allowable time for girder installation is thirty (30) minutes for I-26. The Contractor
shall reopen the travel lanes to traffic until any resulting traffic queue is depleted.

The time of availability for this intermediate contract time will be the time the Contractor begins
to install traffic control devices required for the road closures according to the time restrictions
stated herein.

The completion time for this intermediate contract time will be the time the Contractor is required
to complete the removal of traffic control devices required for the road closures according to the
time restrictions stated herein and restore traffic to the existing traffic pattern.

The liquidated damages are Five Thousand Dollars ($ 5,000.00) per thirty (30) minute time
period. .
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PERMANENT VEGETATION ESTABLISHMENT:
(2-16-12) (Rev. 10-15-13) 104 SP1 G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period
between initial vegetation planting and final project acceptance, perform all work necessary
to establish permanent vegetation on all erodible areas within the project limits, as well as,
in borrow and waste pits. This work shall include erosion control device maintenance and
installation, repair seeding and mulching, supplemental seeding and mulching, mowing,
and fertilizer topdressing, as directed. All work shall be performed in accordance with the
applicable section of the 2012 Standard Specifications. All work required for initial vegetation
planting shall be performed as a part of the work necessary for the completion and acceptance of
the Intermediate Contract Time (ICT). Between the time of ICT and Final Project acceptance,
or otherwise referred to as the vegetation establishment period, the Department will be responsible
for preparing the required National Pollutant Discharge Elimination System (NPDES) inspection
records.

Once the Engineer has determined that the permanent vegetation establishment requirement has
been achieved at an 80% vegetation density (the amount of established vegetation per given area
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be
notified to remove the remaining erosion control devices that are no longer needed. The Contractor
will be responsible for, and shall correct any areas disturbed by operations performed in permanent
vegetation establishment and the removal of temporary erosion control measures, whether
occurring prior to or after placing traffic on the project.

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental
Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be
made at contract unit prices for the affected items. Work required that is not represented by
contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 2012 Standard
Specifications. No additional compensation will be made for maintenance and removal of
temporary erosion control items.

MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1 G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2012 Standard Specifications):

Line # Description

6 — Unclassified Excavation

206 — Class A Concrete (Culvert)
SPECIALTY ITEMS:

(7-1-95)(Rev. 1-17-12) 108-6 SP1G37
Items listed below will be the specialty items for this contract (see Article 108-6 of the
2012 Standard Specifications).

Line # Description

85 thru 95 Guardrail

96 thru 98 Fencing

105 thru 127 Signing

148 thru 155 Long-Life Pavement Markings
162 thru 163 Permanent Pavement Markers
169 thru 198, 201 thru 203  Erosion Control

199 thru 200 Reforestation

218 thru 219, 221 thru 222  Drilled Piers
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FUEL PRICE ADJUSTMENT:

(11-15-05) (Rev. 2-18-14) 109-8 _ SP1.G43
Revise the 2012 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 1.6761 per gallon. Where any of the following
are included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage |
Factor Diesel
Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
__"Portland Cement Concrete Pavement Gal/'SY 0.245
Concrete Shoulders Adjacentto " Pavement Gal/SY - 0.245
SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-16-17) 108-2 SP1GS8

The Contractor's attention is directed to the Standard Special Provision entitled Availability of
Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

_Fiscal Year  Progress (% of Dollar Value) |
2018 (7/01/17 - 6/30/18) 92% of Total Amount Bid ‘
2019 (7/01/18 - 6/30/19) | 8% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2012 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE:
(10-16-07)(Rev. 1-17-17) 102-15(0) SP1 G66

Description

" The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts
financed in whole or in part with State funds.
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Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not
be used to meet either the MBE or WBE goal. No submittal of a Letter of Intent is required, unless
the additional participation is used for banking purposes.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being
used to meet either the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or
WBE used as a replacement for a previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but
not greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed MBE and WBE participation along with a listing of the
committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns and operates distribution
equipment for the products. Brokers and packagers are not regarded as manufacturers or regular
dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for MBE/WBE certification.
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business
Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to
MBE and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
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Payment will be made under:

Pay Item Pay Unit
Coir Fiber Mat Square Yard

STREAM CHANNEL RELOCATION WORK:

The Contractor performing the stream relocation work on this project shall be on NCDOT’s
Approved Pre-Qualified List for Stream Restoration and Construction (Work Code 1601).

STREAM CHANNEL RELOCATION LIMITATIONS:

The following sequence of construction shall be followed in the areas designated on the plans as
stream relocations. Failure on the part of the Contractor to follow this sequence, and complete
each step prior to proceeding in this area as specified, will be just cause for the Engineer to direct
the suspension of work in accordance with Article 108-7 of the Standard Specifications.

(A)  Clear, but do not grub area within the Environmentally Sensitive Area on the existing
stream to be relocated.

(B)  Construct and stabilize, with vegetation or erosion control materials sufficient to restrain
erosion, the proposed stream channel relocation as shown on the plans.

(C)  Divert water into newly constructed channel only after it has been stabilized and approved.

(D)  Begin grubbing and/or grading within the Environmentally Sensitive Area of the existing
stream.

The Contractor shall perform seeding and mulching and install erosion control matting to all
cut/fill slopes adjacent to stream relocations in accordance with the contract.

The above requirements apply to the stream channels being constructed at the following stations:
Approx. Sta. 12+00 to 20+15 -RP_E-RT

STREAMBANK REFORESTATION:

Description

Streambank Reforestation will be planted in areas designated on the plans and as directed. See the
Streambank Reforestation Detail Sheets.

The entire Streambank Reforestation operation shall comply with the requirements of Section 1670
of the Standard Specifications.

Materials
Item Section
Coir Fiber Mat 1060-14
Live Stakes:

Type I Streambank Reforestation shall be live stakes, planted along both streambanks. Live stakes
shall be }2"- 2" in diameter. Stakes shall also be 2 ft. - 3 ft. in length.

9/13/2017



